
  

 Government of Nepal 
Ministry of Local Development 

Office of District Development Committee 
Rural Access Improvement and Decentralization Project 

Kapilvastu 
          Invitation for Bids 
                                           

First date of Publication: 2066/11/13 
 
Contract Identification Number: 01/RAIDP/KAPIL/TBBH/PACK-B/SL-1/066-067 
IDA World Bank Grant Number:  H525-NP and Credit Number 4664- NP 
  
 IDA World Bank Grant Name:  RAIDP 
 
 1.  The Government of Nepal has received a grant from IDA World Bank towards the cost of Rural  

  Access Improvement and Decentralization Project and intends to apply part of the funds to  
  cover eligible payments under the Contract for the Construction and Improvement of Road  
  Works as mentioned below. Bidding is open to all bidders from eligible source countries. [As  
  defined in the Guidelines: Procurement under IBRD Loans and IDA Credits; May 2004, Revised 

     October 2009] 
    2.  The Ministry of Local Development, office of District Development Committee, Kapilvastu on 

behalf of the Government of Nepal, invites sealed bids from eligible bidders for the 
 construction and improvement of the road Works listed below. 

    3.  Bidding documents may be purchased at the Office of District Development Committee, 
Kapilvastu, Nepal on or before 12:00 hours on 2066/12/14  for a non-refundable fee of NRs. 3,000 (In 
words: Nepalese Rupees Three Thousand only) for each contract set. Interested bidders may inspect 
the Bidding Documents and obtain further information at the same address. 

 4.  Bids shall be valid for a period of 90 days after bid opening and must be accompanied by a Bid 
 Security Amount for each Contract as mentioned below valid for 120 days period after the bid 
 opening and shall be delivered to the Office of District Development Committee, Kapilvastu Nepal  

 on or before 12:00 Hours on 2066/12/14 ids will be opened immediately after the deadline for 
submission of Bids in the presence of the bidders who wish to attend. Bidders are required to submit bid 
security clearly specifying the name of the Contracts for which they wish to submit bids. 

 5.  The bidder may bid for any or all of the Contracts invited in the IFB. Bidders bidding for more 
 than one contract under this bid invitation will so indicate in their bid, together with a statement 
 regarding any discount / cross discounts offered, but the Employer may approve the bid for one or any  

 least cost combination of contracts subject to bidders meeting the qualification. The bidder should meet 
the qualification criteria separately for each Bid.  

 6.  The pre-bid meeting will be held in the office of Project Coordinator, District Development  Committee, 
Kapilvastu ,Nepal at 14.00 hours on 2066/12/01 

Details of Works  
 

Name of 
Roads 

Packa
ge 

Slic
e 

No. 

Chainage 
Km 

Contract  
Nos. Description of Works 

Estimated Amount 
(NRs) excluding 

VAT and Overhead 

Bid Security  
Amount (NRs) 

 

Tikkar- 
Buddhi-
Bijgauri- 
Hulaki 

 
B 

 
1 

0+000 
to 

10+000 
 

01/RAIDP
/KAPIL/T
BBH/PAC
K-B/SL-

1/066-067 
 

Earthwork,  Hume 
pipe & RCC Slab 
Culvert ,Gabion 

masonry,  Turfing etc. 

 
9,581,191.10 

 
312,000.00 



  

 G. Bidding Data 
 

[Prepare one for all slices now and separate later for agreement] 
  

Name of Road :  Tikkar-Buddhi-Bijgauri-Hulaki Rural Road 
Chainage :  From CH 00+000 to CH to 10+000 (10 km)  
Contract No        :    01/RAIDP/KAPIL/TBBH/PACK-B/SL-1/066-067 
   

  Related Clause in Instructions 
to Bidders  

Descriptions in such Clause 

2.1 The Borrower is the Government of Nepal.  

2.1 The IDA World Bank means International Development Association and 
grant refers to an IDA Grant, which, as of the date of issue of the bidding 
documents has been approved by the IDA. 

2.1 The Project is: Rural Access Improvement and Decentralization Project. 
The Grant ID number is: [H525-NP and Credit Number 4664- NP]. 

3.1 All eligible contractors. 

3.2 The Employer is District Development Committee, Kapilvastu 

4.3 The information required from the bidders in Sub-Clause 4.3 is modified as 
follows: 

 “none” 

4.4 The qualification data required from the bidders in Sub-clause 4.4 are modified 
as follows: 

 “none” 

4.5 (a) 

 

The minimum required average annual volume of construction work for the 
bidder to be qualified for the Contract shall be as specified in the attached table 
captioned as Minimum Qualification Requirements.  

4.5(b) Successful experience as prime contractor in the construction of at least two 
road works of similar nature and the complexity equivalent to the works in the 
last five years as specified in the attached table captioned as Minimum 
Qualification Requirements.   

70% completion condition as stated in ITB 4.5 (b) shall apply for ongoing               
contracts only. 

4.5 ( c) The essential equipment to be made available for the contract by the Bidder 
shall be mentioned in Section 2, Sub-Clause 1.4. 

The list of minimum equipment required for execution of this contract is as 
specified in the attached table captioned as Minimum Qualification 
Requirements. 

4.5 (d) The personnel to be made available for the contract by the Bidder shall be as 
specified in the attached table captioned as Minimum Qualification 
Requirements. 



  

4.5 (e) The minimum amount of liquid assets and/or credit facilities net of other 
contractual commitments of the successful Bidder in order to be qualified for the 
Contract shall be as specified in the attached table captioned as Minimum 
Qualification Requirements. 

4.6 Max number of joint venture partner are two i.e. one lead partner and other one.  

8.2 The number of copies of the Bid to be completed and returned shall be two. 

9.1 The address of the Employer is Office of the District development 
Committee, Kapilvastu. 

13.4 The Contract is subject to price adjustment only for construction materials in 
accordance with Contract Data of Contract sub-clause 47.3 

14.1 The Currency of the Employer’s Country is Nepalese Rupees. 

15.1 The period of the Bid validity shall be 90 days after the deadline for Bid 
submission specified in the Invitation for Bids.  

15.3 The adjustment of Bid Price in accordance with Clause 15.3 shall be calculated 
on the basis of an annual increase for local costs of 10 Percent. 

16.1  Bid Security Amount shall be as specified in the Details of Work Table included 
  in or attached to Invitation for Bids. 

17.1 Alternative proposals “will not” be permitted. 

19.2 (a) The Employer's address for the purpose of Bid submission is: 
 Project Manager 
Rural Access Improvement and Decentralization Project 
Office of District Development Committee, Taulihawa,  Kapilvastu. Nepal.  

19.2 (b) 
Contract No:- 01/RAIDP/KAPIL/TBBH/PACK-B/SL-1/066-067 

Tikkar-Buddhi- Bijgauri-Hulaki Rural Road, Chainage: From CH 0+000 to 
CH 10+000 

19.2 (c) 12:00 Hrs. on ………………… 

20.1 Bidder should submit the bidding document on or before office hours of 
………………. 

22.4 Valid for 120 days period after bid opening. 

23.1 Immediately after the deadline for Bid submission time at the office of District 
Development Committee, Kapilvastu 

34 The Standard Form of Performance Security acceptable to the Employer shall 
be: [a Bank Guarantee, using the Form provided as Annex B.] 

35 The Advance Payment pursuant to Clause 51 of the Conditions of Contract 
shall be limited to 10 percent of the Contract Price. 

36.1 The adjudicator proposed by the Employer is as agreed by the parties or 
appointed by NEPCA by reference by either party.  
 
The hourly fee for this proposed Adjudicator shall be: 
NRs. 1, 500 [One Thousand five hundred Nepalese Rupees only].  



  

Minimum Qualification Requirements  
[It should be made for each contract of the package and combined 

contracts] 
 
Name of Road: Tikkar-Buddhi- Bijgauri-Hulaki Rural Road 
Chainage: From CH 0+000 to CH 10+000 (Slice – 1) 
Contract Number: 01/RAIDP/KAPIL/TBBH/PACK-B/SL-1/066-067 
 

 
Clause 

No 

 
Description 

 
Qualification Requirements 

       
4.5 (a) 

 
Average Annual Turnover of best three years over 
the last five years. 

 
NRs 18,676,136.76 

    
4.5 (b) 

 
Experience as Prime Contractor in the projects of 
similar nature of Works in last five years. 

 
Construction of two earthen roads 
of more than 45000 sq m each.  
 

Or 
Construction of one earthen road or 
similar nature of works of more than 
90,000 sq m.   

 
4.5 (c ) 

 
Equipment Capabilities: 
 

1. Vibrating Roller (above 12 ton) 
2. Loader or JCB Backhoe 
3. Tippers/trucks 
4. Water Tanker 
5. Grader 
6. Plate Compactor/Monkey Jumpers 

 
 
 
1 No. 
1 No. 
4 Nos. 
1 No. 
1 No. 
2 Nos. 

 
4.5 (d) 

 
Requirement and Qualifications of Personnel: 
 

1. Project Manager / Civil Engineer –  
 Five years experience 
2. Civil Overseer – Three years experience 
3. Supervisors – Two years experience 
4. Lab Technician – Two years experience 

 

 
 
 
1 No. 
 
1 No. 
2 Nos. 
1 No. 

4.5 (e) 

 
The minimum amount of liquid assets and/or credit 
facilities net of other contractual commitments. 

 
NRs. 4,400,000.00 
 

 
4.5 (f) 

 
Litigation History  

 
Over the last 5 years 

 
Audited Balance Sheets For the last five years 

 
 
 
 
 
 
 
 
 



  

 
 

Section 4. Contract Data 
 

Name of Road :  Tikkar-Buddhi-Bijgauri-Hulaki Rural Roads 
Chainage :  From CH 00+000 to CH to 10+000 (10 km)  
Contract No        :    01/RAIDP/KAPIL/TBBH/PACK-B/SL-1/066-067 
 
The following documents are also part of the Contract: 
                                                                             
                                                                   Reference 

Contract 
Clause 

• Schedule of Other Contractors 
 

8 

• The Schedule of Key Personnel 
 

9 

The Borrower is the Government of Nepal. 
 

1.1 

The “IDA World Bank " means [International Development Association] and Grant refers to IDA grant 
H525-NP and Credit Number 4664- NP. 

1.1 

The Employer is: 
Office of District Development Committee, Kapilvastu, Nepal. 
Name of Authorized Representative: Local Development Officer, Kapilvastu District. 
 

1.1 

The Project Manager is : 
DTO Chief 
District Technical Office, Kapilvastu Nepal. 
Name of Authorized Representative: Planning, Design and Supervision Engineer (PDE), Kapilvastu 
 for the purpose of daily supervision, quality control and certification of Works and monitoring of the  
Contract. 

1.1 

The name and identification number of the Contract is: 01/RAIDP/KAPIL/TBBH/PACK-B/SL-1/066-
067 
 

1.1 

The Works consist of: Earth work, graveling, gabion masonry, turfing etc etc. 1.1 
The Start Date shall be 15 days after the date of signing of the contract. 1.1 
The contractor shall construct and install the works in accordance with the specifications and 
Drawings.  For this purpose the contractor shall carryout the construction survey jointly with the 
Technician of the office within 21 days from the date of signing the contract. 

16.1 

The Intended Completion Date for the Whole of the Works shall be 12 months from the date of  
Signing of the Contract , with the following milestones: 
 
Milestone 1: 15% of the Works completed within one third of Contract duration. 
Milestone 2: 50% of the Works completed within two third of Contract duration. 
Milestone 3: Intended Completion Date  

17,28 

The following documents also form part of the Contract: …………………. 
 

2.3 

The Contractor shall submit a revised Program for the Works within [ 30 ] days of the delivery of the   
Letter of Acceptance (LoA). 

27 

The Site Possession Date shall be 15 days after the contract agreement Date and earlier than  
the start date.   

21 

The Site is located Tikkar Buddhi Bijgauri Hulaki Rural  Road, starting from CH 0+00 [Gorusinge-  
Sandhikhark Road at Tikkar of Mahendralot VDC] and ends at CH 10+000 [Just North of Brikuti High
 School at Buddhi VDC 

1 



  

Contract No:- :    01/RAIDP/KAPIL/TBBH/PACK-B/SL-1/066-067 
and drawings Nos.  [ …….. ] 
The Contractor shall, at his own cost, provide laboratory facilities at work site to conduct the tests  
Viz. Gradation, Maximum dry density, Atterberg Limits, Moisture Content, and Plasticity Index, at  
the interval and frequency as specified in the Specifications and the Technical Guidelines for  
Planning, Design & Construction of Rural Road, for assurance of the quality of the works.  

34 

The Defects Liability Period is: 365 days 
 

35 

The minimum insurance covers shall be: 
•The maximum deductible for insurance of Works is 1% of the contract value subject to max 
Nrs. 100,000 
 
•The minimum cover for insurance of the Works is:   100 % of the value of the works as per 
 the Contract Price 
 
•The minimum for insurance of other property is NRs. 300, 000 
 
•The minimum cover for personal injury or death insurance:  

(a)for the Contractor's employees is: NRs. 200,000 and 
(b)  for other people is:  NRs. 200,000 

13 

The following events shall also be Compensation Events: None 44 
The period between Program update is [ 30 ] days. 27 
The amount to be withheld for late submission of an updated Program is: 
NRs. 100, 000 

27 

The language of the Contract document is:  English. 3 
The law that applies to the Contract is the law of Nepal. 3 
Institution whose arbitration procedures shall be used: NEPCA. 25 
Fees and types of reimbursable expenses to be paid to the Adjudicator: NRs 1, 500 per hour 
and the reimbursable expenses travel, MTV etc will be paid as per actual upon submission of receipts. 

25 

Appointing Authority for the Adjudicator : NEPCA 25 
Arbitration will take place in accordance with the Nepal Arbitration Act 2056. 25 
Prior to submission of the Monthly Statements, the Contractor shall submit to the Project Manager, 
a Request For Inspection (RFI) of the completed Works by an Independent Technical Inspector appointed  
by the Project Coordination Unit (PCU). 
 
Monthly Statements shall be accompanied with the Certificate of Inspection issued by the Independent  
Technical Inspector of the completed Works. 

42 

All taxes shall be included in the price excluding VAT. VAT shall be billed separately. 45 
The currency of the Employer's country is the Nepalese Rupees (NRs.). 46 
The Contract is subject to price adjustment only for construction materials in accordance with Contract  
Data sub-clause 47.3 
 
Add sub-clause 47.3 as follows: 
 
After the signing of the Contract Agreement, if there happens to be a price fluctuation in excess of  
10 (ten) percent in the price of the construction materials mentioned in the schedule below, then  
an adjustment for the price shall be made in accordance with the Procurement Regulations of  
Nepal 2007. 
 
No price adjustments shall be made up to a variation of 10% from the base price of the construction  
material in the schedule below. If the price variation is more than 10% from that of the base price  
then price adjustments shall be made for the additional percent beyond 10% in accordance  
with the Procurement Regulations of Nepal 2007. To apply this of price fluctuation the  
Bidder/Contractor shall provide the following information in the bid (Section 9): 

47 



  

 
 
Construction Material  Base Price (Ex-factory)  Source (factory) 
Cement    NRs 9,500/Metric Tonne                   District Rate 
Bitumen (80/100)   NRs. 65/litre                                      District Rate 
Gabion wire (10 SWG)  NRs. 73,000/Metric Tonne                District Rate     
Steel Reinforcement  NRs. 62,000/Metric Tonne                District Rate 
(12 mm dia, Fe 415)   
The base prices of the construction materials shall be taken as 30 days before the deadline for 
submission of the Bid. For the purpose of price variation, the Ex-factory price of the same source shall be 
taken into consideration. 
The bidder shall substantiate the Base price with the proper documentation. Based on these documents 
 and verification (as necessary) it shall be included in the contract agreement. 
The proportion of payments retained is Five percent. 48 
The liquidated damages for the whole of the Works are 0.05 percent of final Contract Price per day and  
That for the Milestones are as under; 
Milestone 1: 0.0075% of Contract Price per day 
Milestone 2: 0.025% of Contract Price per day 
Milestone 3: 0.05% of Contract Price per day 
 
Liquidated damage for Milestone 1 will be levied within Milestone 2, then liquidated damage of Milestone  
2 will be levied within Milestone 3, so on and so forth. No two liquidated damage will be applicable at one  
time and liquidated damage shall be applicable until works in the preceding milestone is completed. 

49 

The maximum amount of liquidated damages for the whole of the Works is 10 percent of the 
 final Contract Price. 

49 

The Bonus for the whole of Works is 0 percent of final Contract price per day.  
The maximum amount of bonus for the whole of the Works is 0 percent of the final Contract Price. 
 

50 

The Advance Payment shall not be more than 10.0 percent of the Contract Price. 50% of the advance  
will be paid after signing of the contract and remaining 50 % of the advance will be paid after  
full mobilization of the contractor, including purchase of insurance and establishment of material test  
laboratory as specified in the Contract Data, satisfactory to the Project Manager. These advance  
payments shall be paid to the contractor within 30 days after submission of a bank guarantee in  
the currency specified in the contractor's bid. 

51 

The Advance Payment will be repaid as follows: 
Deductions from Payment Certificates will commence in the first certificate in which the value  

of works executed exceeds 30% of the Contract Price.  

Deduction will be at the rate of 20% of the respective monthly Interim Payment Certificate. Advance 

 Payment shall be fully recovered before 90% lapse of the contract period. 

 

51 

The Performance Security shall be for the following minimum amounts equivalent, as a  

percentage of the Contract Price :  

                           (a) Bank Guarantee 5 percent   

52 

The standard form(s) of Performance Security acceptable to the Employer shall be of the type  
presented in Section 8 of the Bidding Documents. 
 

52 

The amount to be withheld for failing to produce "as built" drawings of the new structures by the date  
required is NRs. 100, 000 

58 

The percentage to apply to the value of the Works not completed, representing the Employer's additional 
 cost for completing the Works, is [ Twenty Five percent ] 
 

60 

 


