RAIDP, Tanahun

Government of Nepal
Ministry of Local Development

Office of District Development Committee

Rural Access Improvement and Decentralization Project
Tanahun, Damauli

Invitation for Bids
First date of Publication: (February 27, 2010)

Contract Identification Number: 01/RAIDP/Tanahun/Pck-A/2066/067 and
02/RAIDP/Tanahun/Pck-B/2066/067

IDA World Bank Grant ID Number: H525-NEP

IDA World Bank Credit ID Number: 4664
IDA World Bank Grant/Credit Name: RAIDP

1. The Government of Nepal has received a grant from IDA World Bank towards the cost of Rural
Access Improvement and Decentralization Project and intends to apply part of the funds to
cover eligible payments under the Contract for the Construction and Improvement of Road
Works as mentioned below. Bidding is open to all bidders from eligible source countries. [As
defined in the Guidelines: Procurement under IBRD Loans and IDA Credits; revised October
2006]

2. The Ministry of Local Development, Office of District Development Committee, Tanahun
acting on behalf of the Government of Nepal, invites sealed bids from eligible bidders for the
construction and improvement of the road Works listed below.

3. Bidding documents may be purchased at the Office of District Development Committee,
Tanahun, Damauli Nepal on or before 12:00 hours till 30" day from first publication date (i.e.
March 28, 2010) for a non-refundable fee of NRs.3,000/- (In words: Nepalese Rupees Three
Thousand only) for each contract set. Interested bidders may inspect the Bidding Documents and
obtain further information at the same address.

4.  Bids shall be valid for a period of 90 days after bid opening and must be accompanied by a Bid
Security Amount for each Contract as mentioned below valid for 120 days period after the bid
opening and shall be delivered to the Office of District Development Committee, Tanahun,
Damauli, Nepal on or before 12:00 Hrs. on 31% day from first publication date (i.e. March 29,
2010). Bids will be opened immediately after the deadline for submission of Bids in the presence
of the bidders who wish to attend. Bidders are required to submit bid security clearly specifying the
name of the Contracts for which they wish to submit bids.

5.  The bidder may bid for any or all of the Contracts invited in the IFB. Bidders bidding for more than
one contract under this bid invitation will so indicate in their bid, together with a statement
regarding any discount / cross discounts offered, but the Employer may approve the bid for one or
any least cost combination of contracts subject to bidders meeting the qualification. The bidder
should meet the qualification criteria separately for each Bid and in aggregate as stated in the
Instruction to Bidders.

6. The pre-bid meeting will be held in the office of Project Coordinator, District Development
Committee, Tanahun, Damauli, Nepal at 14.00 hours on 25t day from first publication date
(i.e. March 23, 2010).

Details of Works

Name of Road/ Chainage Contract Estimated Amount Bid Security
Sector Package Km 9 NoS Description of Works (NRs) excluding , Amount (NRs)
’ VAT & Overhead (Not less than)

Bhimad- Bhirkot Road improvement works such

Rural Road A 0+000 01/ RAIDP/ as; earthworks, retaining and

(Shringa Path) to Tanahun/ Pck- | cross drainage structures, sub- 22,926,398.43 745,000.00

(Malebagar to 9+300 A/ 2066/067 base gravel, environmental and

Dhenung Deurali) (9.30km) social mitigation works etc.

Dulegaunda- Road improvement works such

Sankhe-Raipur B 0+000 02/ RAIDP/ as; earthworks, retaining and

(Dhorbarahi to Tanahun/ Pck- | cross drainage structures, sub-

Marga) Rural 10+470 B/ 2066/067 base gravel, environmental and 22,964,277.54 747,000.00

Road Gachhepani (10.47km) social mitigation works etc.

to Sankhe Bazaar)




G. Bidding Data

Name of Road : Bhimad-Bhirkot (Shringa Path) Rural Road

Chainage : From CH 0+000 to CH 9+300
Contract No : 01/RAIDP/Tanahun/Pck-A/2066/067
Related Clause in Instructions Descriptions in such Clause
to Bidders

2.1 The Borrower is the Government of Nepal.

2.1 The IDA World Bank means International Development Association and
grant refers to an IDA Grant and credit refers to IDA Credit, which, as of the
date of issue of the bidding documents has been approved by the IDA.

2.1 The Project is: Rural Access Improvement and Decentralization Project.
The Grant ID number is: H 525 — NEP and The Credit ID number is: 4664

3.1 All eligible contractors.

3.2 The Employer is District Development Committee, Tanahun

4.3 The information required from the bidders in Sub-Clause 4.3 is modified as
follows:

“none”

4.4 The qualification data required from the bidders in Sub-clause 4.4 are modified
as follows:
‘none”

4.5 (a) The minimum required average annual volume of construction work for the
bidder to be qualified for the Contract shall be as specified in the attached table
captioned as Minimum Qualification Requirements.

4.5(b) Successful experience as prime contractor in the construction of at least two
road works of similar nature and the complexity equivalent to the works in the
last five years as specified in the attached table captioned as Minimum
Qualification Requirements.

70% completion condition as stated in ITB 4.5 (b) shall apply for ongoing
contracts only.

4.5(c) The essential equipment to be made available for the contract by the Bidder
shall be mentioned in Section 2, Sub-Clause 1.4.

The list of minimum equipment required for execution of this contract is as
specified in the attached table captioned as Minimum Qualification
Requirements.

4.5 (d) The personnel to be made available for the contract by the Bidder shall be as
specified in the attached table captioned as Minimum Qualification
Requirements.

4.5 (e) The minimum amount of liquid assets and/or credit facilities net of other
contractual commitments of the successful Bidder in order to be qualified for the
Contract shall be as specified in the attached table captioned as Minimum
Qualification Requirements.
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4.6 Max number of joint venture partner are two i.e. one lead partner and other one.
8.2 The number of copies of the Bid to be completed and returned shall be two.
9.1 The address of the Employer is Office of the District Development

Committee, Tanahun District.

134 The Contract is subject to price adjustment only for construction materials in
accordance with Contract Data or Conditions of Contract Clause 47.3

14.1 The Currency of the Employer’s Country is Nepalese Rupees.

15.1 The period of the Bid validity shall be 90 days after the deadline for Bid
submission specified in the Invitation for Bids.

15.3 The adjustment of Bid Price in accordance with Clause 15.3 shall be calculated
on the basis of an annual increase for local costs of 10 Percent.

16.1 Bid Security Amount shall be as specified in the Details of Work Table included
in or attached to Invitation for Bids.
171 Alternative proposals “will not” be permitted.
19.2 (a) The Employer's address for the purpose of Bid submission is:

Project Manager

Rural Access Improvement and Decentralization Project
Office of District Development Committee, Tanahun, Damauali
Nepal.

19.2 (b) Contract No:- 01/RAIDP/Tanahun/Pck-A/2066/067, Bhimad-Bhirkot (Shringa
Path) Rural Road, Chainage: From CH 0+000 to Ch 9+300 Km.

19.2 (¢) 12:00 Hrs. on March 29, 2010

20.1 Bidder should submit the bidding document on or before 12:00 hours, of
March 29, 2010.

22.4 Valid for 120 days period after bid opening.

23.1 Immediately after the deadline for Bid submission time at the office of District
Development Committee, Tanahun, Damauli.

34 The Standard Form of Performance Security acceptable to the Employer shall
be: [a Bank Guarantee, using the Form provided as Annex B.]

35 The Advance Payment pursuant to Clause 51 of the Conditions of Contract
shall be limited to 10 percent of the Contract Price.

36.1 The adjudicator proposed by the Employer is as agreed by the parties or
appointed by NEPCA by reference by either party.

The hourly fee for this proposed Adjudicator shall be:
NRs. 1, 500 [One Thousand five hundred Nepalese Rupees only].




RAIDP, Tanahun

Minimum Qualification Requirements

Name of Road: Bhimad-Bhirkot (Shringa Path) Rural Road
Chainage: From CH 0+000 to CH 9+300
Contract Number: 01/RAIDP/Tanahun/Pck-A/2066/067

Qualification Requirements for Bhimad-

Clause Description Bhirkot Rural Road
No (Contract No. 03/RAIDP/Tanahun/PCK-
C/2066/067)
4.5 (a) Average Annual Turnover of best three years over the | NRs. 35,760,000 (including VAT)
last five years. 1.5 * estimated cost * 12 months/
proposed completion months and round to upper side
4.5 (b) Experience as Prime Contractor in the projects of Construction of two gravel roads of more than
similar nature of Works in last five years. 3800 cum each.
* Experience of any Contract completed with liquidated Or
damage shall not be considered .
- Bidder shall submit the experience certificates with Construction of one gravel road of more than
the statement that whether the contract was completed | /600 cum.
with or without liquidated damages from the authorized
project.
- Completed works to be expressed the nature of
works in cubic meter.
45 (c) Equipment Capabilities:
1. Vibrating Roller (above 12 ton) 1 No.
2. Steel Tired Roller (8/10 ton) 1 No.
3. Loader or Front Backhoe Loader 1 No.
4. Tippers/Trucks 3 Nos.
5. Water Tanker/ Browser 1 No.
6. Grader 1 No.
7. Tractor 1 No.
8. Plate Compactor/Monkey Jumper 1 No.
9. Leveling Set with accessories 1 Set
10. Theodolite with accessories 1 Set
4.5 (d) Requirement and Qualifications of Personnel:
1. Project Manager-Civil Engineer - Five years
experience 1 No.
2. Civil Overseer — Three years experience 1 No.
3. Supervisors — Two years experience 2 Nos.
4. Lab Technician — Two years experience 1 No.
The minimum amount of liquid assets and/or credit NRs. 10,430,000
4.5 (e) facilities net of other contractual commitments
(35% of Contract Price to upper side).
4.5 (f) Litigation History Over the last 5 years

Audited Balance Sheets

For the last five years
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G. Bidding Data

Name of Road : Dulegaunda-Sankhe-Raipur (Dhorbarahi Marg) Rural Road

Chainage : From CH 0+000 to 10+470
Contract No : 02/RAIDP/Tanahun/Pck-B/2066/067
Related Clause in Descriptions in such Clause

Instructions to Bidders

2.1 The Borrower is the Government of Nepal.

2.1 The IDA World Bank means International Development Association and grant refers to
an IDA Grant and credit refers to IDA Credit, which, as of the date of issue of the bidding
documents has been approved by the IDA.

2.1 The Project is: Rural Access Improvement and Decentralization Project.
The Grant ID number is: H 525 — NEP and The Credit ID number is: 4664

3.1 All eligible contractors.

3.2 The Employer is District Development Committee, Tanahun

4.3 The information required from the bidders in Sub-Clause 4.3 is modified as follows:
_“none”

4.4 The qualification data required from the bidders in Sub-clause 4.4 are modified as
follows:
“none”

45 (a) The minimum required average annual volume of construction work for the bidder to be

qualified for the Contract shall be as specified in the attached table captioned as
Minimum Qualification Requirements.

4.5(b) Successful experience as prime contractor in the construction of at least two road works
of similar nature and the complexity equivalent to the works in the last five years as
specified in the attached table captioned as Minimum Qualification Requirements.

70% completion condition as stated in ITB 4.5 (b) shall apply for ongoing
contracts only.

4.5(c) The essential equipment to be made available for the contract by the Bidder shall be
mentioned in Section 2, Sub-Clause 1.4.

The list of minimum equipment required for execution of this contract is as specified in the
attached table captioned as Minimum Qualification Requirements.

4.5 (d) The personnel to be made available for the contract by the Bidder shall be as specified in
the attached table captioned as Minimum Qualification Requirements.

45 (e) The minimum amount of liquid assets and/or credit facilities net of other contractual
commitments of the successful Bidder in order to be qualified for the Contract shall be as
specified in the attached table captioned as Minimum Qualification Requirements.
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4.6 Max number of joint venture partner are two i.e. one lead partner and other one.
8.2 The number of copies of the Bid to be completed and returned shall be two.
9.1 The address of the Employer is Office of the District Development Committee,

Tanahun District.

134 The Contract is subject to price adjustment only for construction materials in
accordance with Contract Data / Conditions of Contract Clause 47.3

14.1 The Currency of the Employer’s Country is Nepalese Rupees.

151 The period of the Bid validity shall be 90 days after the deadline for Bid
submission specified in the Invitation for Bids.

15.3 The adjustment of Bid Price in accordance with Clause 15.3 shall be calculated
on the basis of an annual increase for local costs of 10 Percent.

16.1 Bid Security Amount shall be as specified in the Details of Work Table included
in or attached to Invitation for Bids.
171 Alternative proposals “will not” be permitted.
19.2 (a) The Employer's address for the purpose of Bid submission is:

Project Manager

Rural Access Improvement and Decentralization Project
Office of District Development Committee, Tanahun, Damauali
Nepal.

19.2 (b) Contract Name: Dulegaunda-Sankhe-Raipur (Dhorbarahi Marg) Rural Road,
Chainage: From CH 0+000 to Ch 10+470

Contract No:- 02/RAIDP/Tanahun/Pck-B/2066/067

19.2 (¢) 12:00 Hrs. on March , 2010
20.1 Bidder should submit the bidding document on or before 12 hours, of March
, 2010.
22.4 Valid for 120 days period after bid opening.
23.1 Immediately after the deadline for Bid submission time at the office of District

Development Committee, Tanahun, Damauli.

34 The Standard Form of Performance Security acceptable to the Employer shall
be: [a Bank Guarantee, using the Form provided as Annex B.]

35 The Advance Payment pursuant to Clause 51 of the Conditions of Contract
shall be limited to 10 percent of the Contract Price.

36.1 The adjudicator proposed by the Employer is as agreed by the parties or
appointed by NEPCA by reference by either party.

The hourly fee for this proposed Adjudicator shall be:
NRs. 1, 500 [One Thousand five hundred Nepalese Rupees only].




Name of Road:
Chainage:

RAIDP, Tanahun

Minimum Qualification Requirements

Dulegaunda Sankhe Raipur (Dhorbarahi Marg) Rural Road

From CH 0+000 to CH 10+470

Contract Number: 02/RAIDP/Tanahun/Pck-B/2066/067

Qualification Requirements for Dulegaunda-
Clause Description Sankhe-Raipur Rural Road
No (Contract No. 02/RAIDP/TAN/PCK-
B/2066/067)
4.5 (a) Average Annual Turnover of best three years over the | NRs. 39,330,000 (including VAT)
last five years. 1.5 * estimated cost * 12 months/
completion months and round to upper side
4.5 (b) Experience as Prime Contractor in the projects of Construction of two gravel roads of more than
similar nature of Works in last five years. 3450 cum each.
* Experience of any Contract completed with liquidated Or
damage shall not be considered .
- Bidder shall submit the experience certificates with Construction of one gravel road of more than
the statement that whether the contract was completed | 6900 cum.
with or without liquidated damages from the authorized
project.
- Completed works to be expressed the nature of
works in cubic meter.
45 (c) Equipment Capabilities:
11. Vibrating Roller (above 12 ton) 1 No.
12. Steel Tired Roller (8/10 ton) 1 No.
13. Loader or Front Backhoe Loader 1 No.
14. Tippers/Trucks 3 Nos.
15. Water Tanker/ Browser 1 No.
16. Grader 1 No.
17. Tractor 1 No.
18. Plate Compactor/Monkey Jumper 1 No.
19. Leveling Set with accessories 1 Set
20. Theodolite with accessories 1 Set
4.5 (d) Requirement and Qualifications of Personnel:
1. Project Manager-Civil Engineer —
Five years experience 1 No.
2. Civil Overseer — Three years experience 1 No.
3. Supervisors — Two years experience 2 Nos.
4. Lab Technician — Two years experience 1 No.
The minimum amount of liquid assets and/or credit
4.5 (e) facilities net of other contractual commitments NRs. 11,472,000
(35% of Contract Price to upper side).
4.5 (f) Litigation History Over the last 5 years
Audited Balance Sheets For the last five years

*Note: Bidder shall submit the experience certificates with the statement that whether the contract was
completed with or without liquidated damages from the authorized project.




Road Name

Chainage

Contract No

Minimum Qualification Requirements

: From CH 0+000 to CH 9+300 and From CH 0+000 to 10+470

: Bhimad-Bhirkot (Shringa Path) Rural Road and Dulegaunda-Sankhe-Raipur (Dhorbarahi Marg) Rural Road

: 01/RAIDP/Tanahun/PCK-A/2066/067 and 02/RAIDP/Tanahun/PCK-B/2066/067

Qualification Requirements for Bhimad-

Qualification Requirements for

Qualification Requirements for Both

Clause Description Bhirkot Rural Road Dulegaunda-Sankhe-Raipur Rural Road Roads (Contract No.: 01/RAIDP/
No (Contract No. : 01/RAIDP/ Tanahun /PCK- (Contract No.: 02/RAIDP/ Tanahun /PCK- | Tanahun /PCK-A/ 2066/067 & 02/RAIDP/
A/2066/067) B/2066/067) Tanahun/PCK-B/2066/067)

4.5 (a) Average Annual Turnover of best three NRs. 35,760,000 (including VAT) NRs. 39,330,000 (including VAT) NRs. 65,090,000 (including VAT)
years over the last five years.

4.5 (b) Experience as Prime Contractor in the | Construction of two gravel roads of more Construction of two gravel roads of more | Construction of two gravel roads of
projects of similar nature of Works in than 3800 cum each than 3450 cum each. more than 7250 cum each.
last five years. Or Or Or
" .

Experience of any Contract Construction of one gravel road or similar Construction of one gravel road of more than | Construction of one gravel road or similar
completed with liquidated damage nature of works of more than 7600 cum 6900 cum. nature of works of more than 14500 cum
shall not be considered. : :
- Bidder shall submit the experience
certificates with the statement that
whether the contract was completed
with or without liquidated damages from
the authorized project.

- Completed works to be expressed the
nature of works in cubic meter.
45 (c) Equipment Capabilities:

. Vibrating Roller (above 12 ton)
Steel Tired Roller (8/10 ton)
Loader or Front Backhoe Loader
Tippers/trucks

Water Tanker

Grader

Tractor

Plate Compactor/Monkey
Jumper

Leveling Set with accessories
0. Theodolite with accessories

ONoGaRWDNE

B ©

1 No.
11. 1 No.
1 No.
3 Nos.
1 No.
1 No.
1 No.
1 No.

1 Set
1 Set

1 No.
1 No.
1 No.
3 Nos.
1 No.
1 No.
1 No.
1 No.

1 Set
1 Set

2 Nos.
2 Nos.
2 Nos.
6 Nos.
2 Nos.
2 Nos.
2 Nos.
2 Nos.

2 Sets
2 Sets

16
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4.5 (d)

Requirement and Qualifications of
Personnel:

1. Project Manager-Civil Engineer -
Five years experience

2. Civil Overseer — Three years
experience

3. Supervisors — Two years
experience

4. Lab Technician — Two years
experience

1 No.

1 No.

2 Nos.

1 No.

1 No.

1 No.

2 Nos.

1 No.

1 Nos.

2 No.

4 Nos.

2 Nos.

4.5 (e)

The minimum amount of liquid assets
and/or credit facilities net of other
contractual commitments

(35% of Contract Price to upper side)

NRs. 10,430, 000

NRs. 11,472, 000

NRs. 21,902, 000

4.5 ()

Litigation History

Over the last 5 years

Over the last 5 years

Over the last 5 years

Audited Balance Sheets

For the last five years

For the last five years

For the last five years

*Note: Bidder shall submit the experience certificates with the statement that whether the contract was completed with or without liquidated damages from the
authorized project.
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Section 4. Contract Data

Name of Road : Bhimad-Bhirkot (Shringa Path) Rural Road
Chainage : From Ch 0+000 to Ch 9+300
Contract Number : 01/RAIDP/Tanahun/Pck—-A/066/067

The following documents are also part of the Contract:

Contract
Reference Clause
e Schedule of Other Contractors 8
e The Schedule of Key Personnel 9
The Borrower is the_Government of Nepal. 11
The “IDA World Bank” means [International Development Association] and Grant refers to IDA grant H525- | 1.1
NEP; and Credit refers to IDA credit.
The Employer is: 11
Office of District Development Committee, Tanahun, Nepal.
Name of Authorized Representative: Local Development Officer, Tanahun District.
The Project Manager is : 11
DTO Chief
District Technical Office, Tanahun, Nepal.
Authorized Representative: Planning and Design Engineer (PDE), Tanahun for the purpose of daily
supervision, quality control and certification of works and monitoring of the Contract.
The name and identification number of the Contract is: 01/RAIDP/Tanahun/Pck-A/2066/067 1.1
The Works consist of: Construction of earthwork, retaining structures, cross drainage structures, pipe | 1.1
culverts, sub-base graveling works including environmental mitigation & bioengineering works etc.
The Start Date shall be 15 days after the date of signing of the contract. 1.1
The contractor shall construct and install the works in accordance with the specifications and Drawings. | 16.1
For this purpose the contractor shall carryout the construction survey jointly with the Technician of the
office within 21 days from the date of signing the contract.
The Intended Completion Date for the Whole of the Works shall be 15 (Fifteen) months from the date off 17,28
signing Contract, with following milestones:
Milestone 1: 15% of the Works completed within one third of Contract duration.
Milestone 2: 50% of the Works completed within two third of Contract duration.
Milestone 3: Intended Completion Date
The following documents also form part of the Contract: 2.3
e None
The Contractor shall submit a revised Program for the Works within [ 30 ] days of the delivery of the Letter | 27
of Acceptance (LoA).
The Site Possession Date shall be 15 days after the contract agreement Date and earlier than the start | 21
date.
The Site is located at 2 km South-east from Bhimad bazaar, Tanahun. Bhimad bazaar is 8 km from | 1

Khairenitar [located at Ch 173+000 km of Kathmandu-Pokhara Road (Prithvi Rajmarg)]. This road section
starts from Ch 0+000 (Malebagar Bhimad VDC-1) and ends at Ch. 9+300 (Dhenung Deurali of Sabhung
Bhagawatipur VDC)

Contract No:- 01/RAIDP/Tanahun/Pck-A/2066/067

and drawings Nos. [ ........ ]
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The Contractor shall, at his own cost, provide laboratory facilities at work site to conduct the tests viz. | 34
Gradation, Fl, Maximum dry density, Atterberg Limits, AlV, Moisture Content, Deleterious Material Tests
and Plasticity Index, at the interval and frequency as specified in the Specifications and the Technical
Guidelines for Planning, Design & Construction of Rural Road, for assurance of the quality of the works.
The Defects Liability Period is: 365 days 35
The minimum insurance covers shall be: 13
eThe maximum deductible for insurance of Works is 1% of the contract value subject to max NRs.
100,000
eThe minimum cover for insurance of the Works is: 100 % of the value of the works as per the
Contract Price
eThe minimum for insurance of other property is NRs. 300, 000
eThe minimum cover for personal injury or death insurance:

(a) for the Contractor's employees is: NRs. 200,000 and

(b) for other people is: NRs. 200,000
The following events shall also be Compensation Events: None 44
The period between Program update is [ 30 ] days. 27
The amount to be withheld for late submission of an updated Program is: 27
NRs. 100, 000
The language of the Contract document is: _English. 3
The law that applies to the Contract is the law of Nepal. 3
Institution whose arbitration procedures shall be used: NEPCA. 25
Fees and types of reimbursable expenses to be paid to the Adjudicator: NRs 1,500 per hour and the | 25
reimbursable expenses travel, MTV etc. will be paid as per actual upon submission of receipts.
Appointing Authority for the Adjudicator : NEPCA 25
Arbitration will take place in accordance with the Nepal Arbitration Act 2056. 25
Prior to submission of the Monthly Statements, the Contractor shall submit to the Project Manager, 42
a Request For Inspection (RFI) for the inspection of the completed Works by an Independent
Technical Inspector appointed by the Project Coordination Unit (PCU).
Monthly Statements shall be accompanied with the Certificate of Inspection issued by the Independent
Technical Inspector of the completed Works
All taxes shall be included in the price excluding VAT. VAT shall be billed separately. 45
The currency of the Employer's country is the Nepalese Rupees (NRs.). 46
The Contract is subject to price adjustment only for construction materials in accordance with Contract a7

Data and Conditions of Contract clause 47.3 (Add sub-clause 47.3 as follows):

After the signing of the Contract Agreement, if there happens to be a price fluctuation in excess of
10 (ten) percent in the price of the construction materials mentioned in the schedule below, then an
adjustment for the price shall be made in accordance with the Procurement Regulations of Nepal 2007.

No price adjustments shall be made up to a variation of 10% from the base price of the construction
material in the schedule below. If the price variation is more than 10% from that of the base price then
price adjustments shall be made for the additional percent beyond 10% in accordance with the
Procurement Regulations of Nepal 2007. To apply this of price fluctuation the Bidder/Contractor shall
provide the following information in the bid (Section 9):

Construction Material Base Price (Ex-factory) Source (Factory)
Cement NRS............. /Metric Tonne
Gabion wire (10 SWG) NRsS............ /Metric Tonne
Steel Reinforcement NRS............ /Metric Tonne

(various size of Fe 415)

The base prices of the construction materials shall be taken as 30 days before the deadline for
submission of the Bid. For the purpose of price variation, the Ex-factory price of the same source shall be
taken into consideration.
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The bidder shall substantiate the Base price with the proper documentation. Based on these documents
and verification (as necessary) it shall be included in the contract agreement.

Following formula/coefficients shall be apply:
For unexpected increase in price
P =[R1 - (RO x1.10)]x Q
For unexpected decrease in price
P = [R1 —(RO x0.90)]x Q
Where
“P” is price adjustment amount
“R1" is the present price; “ RO” is the base price and “ Q “ is quantity consumed in construction during the
period.

The proportion of payments retained is Five percent.

48

The liquidated damages for the whole of the Works are_0.05 percent of final Contract Price per day and
that for the Milestones are as under;

Milestone 1: 0.005% of Contract price per day

Milestone 2: 0.025% of Contract price per day

Milestone 3: 0.05% of Contract price per day

Liquidated damage for Milestone 1 will be levied within Milestone 2, then liquidated damage of Milestone 2
will be levied within Milestone 3, so on and so forth. No two liquidated damage will be applicable at one
time and liquidated damage shall be applicable until works in the preceding Milestones is completed.

49

The maximum amount of liquidated damages for the whole of the Works is 10 percent of the final Contract
Price.

49

The Bonus for the whole of Works is 0 percent of final Contract price per day.
The maximum amount of bonus for the whole of the Works is 0 percent of the final Contract Price.

50

The Advance Payment shall not be more than 10 % of the Contract Price. 50% of the advance will be paid
after signing of the contract and remaining 50 % of the advance will be paid after full mobilization of the
contractor, including purchase of insurance and establishment of material test laboratory as specified in
the contract data satisfactory to the Project Manager. These advance payments shall be paid to the
contractor within 30 days after submission of a bank guarantee in the currency specified in the contractor's
bid.

51

The Advance Payment shall not be more than 10 % of the Contract Price. 50% of the advance will be paid
after signing of the contract and remaining 50 % of the advance will be paid after full mobilization of the
contractor, including purchase of insurance and establishment of material test laboratory as specified in
the Contract Data, satisfactory to the Project Manager. These advance payments shall be paid to the
contractor within 30 days after submission of a bank guarantee in the currency specified in the contractor's
bid.

51

The Advance Payment will be repaid as follows:

Deductions from Payment Certificates will commence in the first certificate in which the value of works
executed exceeds 30% of the Contract Price.

Deduction will be at the rate of 20% of the respective monthly Interim Payment Certificate. Advance
Payment shall be fully recovered before 90% lapse of the contract period.

52

The standard form(s) of Performance Security acceptable to the Employer shall be of the type presented
in Section 8 of the Bidding Documents.

52

The amount to be withheld for failing to produce "as built" drawings by the date required is NRs. 50,000

58

The percentage to apply to the value of the Works not completed, representing the Employer's additional
cost for completing the Works, is 25 % [ Twenty Five percent ]

60
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Section 4. Contract Data

Name of Road: Dulegaunda-Sankhe-Raipur (Dhorbarahi Marg) Rural Road
Chainage: From Ch 0+000 to Ch 10+470 (Gachhepani~Thesam Khola)
Contract Number: 02/RAIDP/Tanahun/Pck-B/2066/067

The following documents are also part of the Contract:

Contract
Reference Clause
e Schedule of Other Contractors 8
e The Schedule of Key Personnel 9
The Borrower is the Government of Nepal. 11
The “IDA World Bank” means [International Development Association] and Grant refers to IDA grant ID 11
No. H525-NEP; and Credit refers to IDA credit ID No. 4664.
The Employer is: 11
Office of District Development Committee, Tanahun, Nepal.
Name of Authorized Representative: Local Development Officer, Tanahun District.
The Project Manager is : 11
DTO Chief
District Technical Office, Tanahun, Nepal.
Authorized Representative: Planning and Design Engineer (PDE), Tanahun for the purpose of daily st
quality control and certification of works and monitoring of the Contract.
The name and identification number of the Contract is: 02/RAIDP/Tanahun/Pck-B/2066/067 1.1
The Works consist of: Construction of earthwork, retaining structures, cross drainage structures, pipe | 1.1
culverts, sub-base graveling works including environmental mitigation & bioengineering works etc.
The Start Date shall be 15 days after the date of signing of the contract. 1.1
The contractor shall construct and install the works in accordance with the specifications and Drawings. | 16.1
For this purpose the contractor shall carryout the construction survey jointly with the Technician of the
office within 21 days from the date of signing the contract.
The Intended Completion Date for the Whole of the Works shall be 15 (Fifteen) months from the date off 17,28
signing Contract, with following milestones:
Milestone 1: 15% of the Works completed within one third of Contract duration.
Milestone 2: 50% of the Works completed within two third of Contract duration.
Milestone 3: Intended Completion Date
The following documents also form part of the Contract: ...................... 2.3
e None
The Contractor shall submit a revised Program for the Works within [ 30 ] days of the delivery of the Letter | 27
of Acceptance (LoA).
The Site Possession Date shall be 15 days after the contract agreement Date and earlier than the start | 21
date.
The Site is located at south from Dulegaunda bazaar, Tanahun. The Dulegaunda bazaar lies at Ch | 1

176+000 km of Kathmandu-Pokhara Road (Prithvi Rajmarg)]. This road starts from Ch 0+000
(Gachhepani of Dulegaunda VDC) and ends at Ch. 11+300 (Sankhe Bazaar of Dhorphidi VDC), whereas
works shall be carried out up to Ch. 10+470 (Thesam Khola of Dhorphidi VDC)

Contract No:- 02/RAIDP/Tanahun/Pck-B/2066/067

and drawings Nos. [ ........
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The Contractor shall, at his own cost, provide laboratory facilities at work site to conduct the tests viz. | 34
Gradation, Maximum Dry Density, Atterberg Limits, Moisture Content, and Plasticity Index, at the interval
and frequency as specified in the Specifications and the Technical Guidelines for Planning, Design &
Construction of Rural Road, for assurance of the quality of the works.
The Defects Liability Period is: 365 days 35
The minimum insurance covers shall be: 13
eThe maximum deductible for insurance of Works is 1% of the contract value subject to max NRs.
100,000
The minimum cover for insurance of the Works is: 100 % of the value of the works as per the
Contract Price
eThe minimum for insurance of other property is NRs. 300, 000
eThe minimum cover for personal injury or death insurance:

(a) for the Contractor's employees is: NRs. 200,000 and

(b) for other people is: NRs. 200,000
The following events shall also be Compensation Events: None 44
The period between Program update is [ 30 ] days. 27
The amount to be withheld for late submission of an updated Program is: 27
NRs. 100, 000
The language of the Contract document is: English. 3
The law that applies to the Contract is the law of Nepal. 3
Institution whose arbitration procedures shall be used: NEPCA. 25
Fees and types of reimbursable expenses to be paid to the Adjudicator: NRs 1, 500 per hour and the | 25
reimbursable expenses travel, MTV etc. will be paid as per actual upon submission of receipts.
Appointing Authority for the Adjudicator : NEPCA 25
Arbitration will take place in accordance with the Nepal Arbitration Act 2056. 25
Prior to submission of the Monthly Statements, the Contractor shall submit to the Project Manager, 42
a Request For Inspection (RFI) for the inspection of the completed Works by an Independent
Technical Inspector appointed by the Project Coordination Unit (PCU).
Monthly Statements shall be accompanied with the Certificate of Inspection issued by the Independent
Technical Inspector of the completed Works
All taxes shall be included in the price excluding VAT. VAT shall be billed separately. 45
The currency of the Employer's country is the Nepalese Rupees (NRs.). 46
The Contract is subject to price adjustment only for construction materials in accordance with Contract a7

Data and Conditions of Contract clause 47.3 (Add sub-clause 47.3 as follows):

After the signing of the Contract Agreement, if there happens to be a price fluctuation in excess of
10 (ten) percent in the price of the construction materials mentioned in the schedule below, then an
adjustment for the price shall be made in accordance with the Procurement Regulations of Nepal 2007.

No price adjustments shall be made up to a variation of 10% from the base price of the construction
material in the schedule below. If the price variation is more than 10% from that of the base price then
price adjustments shall be made for the additional percent beyond 10% in accordance with the
Procurement Regulations of Nepal 2007. To apply this of price fluctuation the Bidder/Contractor shall
provide the following information in the bid (Section 9):

Construction Material Base Price (Ex-factory) Source (Factory)
Cement NRS............. /Metric Tonne
Gabion wire (10 SWG) NRsS............ /Metric Tonne
Steel Reinforcement NRS............ /Metric Tonne

(various size of Fe 415)
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The base prices of the construction materials shall be taken as 30 days before the deadline for
submission of the Bid. For the purpose of price variation, the Ex-factory price of the same source shall be
taken into consideration.

The bidder shall substantiate the Base price with the proper documentation. Based on these documents
and verification (as necessary) it shall be included in the contract agreement.

Following formula/coefficients shall be apply:
For unexpected increase in price
P =[R1 - (RO x1.10)]x Q
For unexpected decrease in price
P =[R1 —(R0O x0.90)]x Q
Where
“P” is price adjustment amount
“R1" is the present price; “ RO” is the base price and “ Q “ is quantity consumed in construction during the
period.

The proportion of payments retained is Five percent. 48
The liquidated damages for the whole of the Works are_0.05 percent of final Contract Price per day and | 49
that for the Milestones are as under;

Milestone 1: 0.005% of Contract price per day

Milestone 2: 0.025% of Contract price per day

Milestone 3: 0.05% of Contract price per day

Liquidated damage for Milestone 1 will be levied within Milestone 2, then liquidated damage of Milestone 2

will be levied within Milestone 3, so on and so forth. No two liquidated damage will be applicable at one

time and liquidated damage shall be applicable until works in the preceding Milestones is completed.

The maximum amount of liquidated damages for the whole of the Works is 10 percent of the final Contract | 49
Price.

The Bonus for the whole of Works is 0 percent of final Contract price per day. 50
The maximum amount of bonus for the whole of the Works is 0 percent of the final Contract Price.

The Advance Payment shall not be more than 10 % of the Contract Price. 50% of the advance will be paid | 51
after signing of the contract and remaining 50 % of the advance will be paid after full mobilization of the
contractor, including purchase of insurance and establishment of material test laboratory as specified in

the Contract Data, satisfactory to the Project Manager. These advance payments shall be paid to the
contractor within 30 days after submission of a bank guarantee in the currency specified in the contractor's

bid.

The Advance Payment will be repaid as follows: 51
Deductions from Payment Certificates will commence in the first certificate in which the value of works
executed exceeds 30% of the Contract Price.

Deduction will be at the rate of 20% of the respective monthly Interim Payment Certificate. Advance
Payment shall be fully recovered before 90% lapse of the contract period.

The Performance Security shall be for the following minimum amounts equivalent, as a percentage of | 52
the Contract Price :

(a) Bank Guarantee 5 percent

The standard form(s) of Performance Security acceptable to the Employer shall be of the type presented | 52
in Section 8 of the Bidding Documents.

The amount to be withheld for failing to produce "as built" drawings by the date required is NRs. 50,000 58
The percentage to apply to the value of the Works not completed, representing the Employer's additional | 60

cost for completing the Works, is 25 % [ Twenty Five percent ]




